



**CITY OF GRANTS PASS
GRANTS PASS, OREGON**

WRP DIGESTER HEAT EXCHANGER REPLACEMENT PROJECT

CLIENT PROJECT NO. SE6405

**ADDENDUM NO. 1
TO THE
CONTRACT DOCUMENTS**

FEBRUARY 3, 2022



EXPIRES: 06/30/2022



Bidders on the above-named project are hereby notified that the Bidding Documents are modified as indicated below. Bidders are required to acknowledge receipt of this Addendum in the space provided on the Document 00410 - Bid Form.

This Addendum shall become part of the Contract and provisions of the Contract apply.

SPECIFICATIONS

The following sections are modified as indicated below.

1. SECTION 00111 - ADVERTISEMENT FOR BIDS:
 - a. Correct date of pre-bid meeting.
 - 1) Replace last paragraph on page 1 of the specification with the following:
 - a) Pre-Bid meeting will be held at City of Grants Pass Water Restoration Plant located at 1200 SW Greenwood Ave., Grants Pass, Oregon on Wednesday, February 9th, 2022, at 3:00 p.m.

HEX DRAWINGS - VOL 3 OF 4

The following drawings for Volume 3 of 4 are modified as indicated below.

1. DRAWING E201 - ELECTRICAL SCHEDULES:
 - a. Removing information that does not apply to the heat exchanger portion of the work.
 - 1) Power Conduit and Conductor Schedule.
 - a) Delete rows P9 through P14 in the table.
 - 2) Electrical Equipment and Instrumentation Schedule.
 - a) Delete row G in the table.
2. DRAWING E301 - ELECTRICAL DETAILS:
 - a. Removing information that does not apply to the heat exchanger portion of the work.
 - 1) Delete Temporary Pedestal Detail.

DC DRAWINGS - VOL 4 OF 4

The following drawings for Volume 4 of 4 are modified as indicated below.

1. DRAWING G002 - SHEET INDEX AND DESIGN CRITERIA:
 - a. Correct drawings included for this volume.
 - 1) For drawing E002, replace "(NOT USED)" sheet title with, "ELECTRICAL SITE PLAN".
 - 2) For drawing E101, replace "GAS BLENDER BUILDING ONE-LINE DIAGRAM" sheet title with, "(NOT USED)".

2. DRAWING E201 - ELECTRICAL SCHEDULES:

- a. Removing information that does not apply to the digester cleaning portion of the work.
 - 1) Power Conduit and Conductor Schedule.
 - a) Delete rows P1 through P9 in the table.
 - 2) Control Conduit and Conductor Schedule.
 - a) Delete schedule in its entirety.
 - 3) Instrumentation Conduit and Conductor Schedule.
 - a) Delete schedule in its entirety.
 - 4) Lighting Fixture Schedule.
 - a) Delete schedule in its entirety.
 - 5) Electrical Equipment and Instrumentation Schedule.
 - a) Delete rows A through F in the table.
 - 6) Panel Schedule LP-2A-2.
 - a) Delete schedule in its entirety.